GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES

DEMOLITION SERVICES FOR
ST. ELIZABETHS BUILDINGS 119 AND 124

Solicitation #: DCAM-15-CS-0150

Addendum No. 3
Issued: September 3, 2015

This Addendum Number 03 is issued by e-mail on September 3, 2015. Except as
modified hereby, the Request for Proposals (“RFP”) remains unmodified.

Item #1

Requests for Information: Below is a list of questions received and the Department’s
responses.

1. Asked at the conference: If a CSBE General Contractor bids what is the minimum
amount of work they must perform with its own forces — Section A.5 states 35% and
the pre-bid conference it was stated 51%? Response: Per the RFP, the requirement
is that the SBE must perform 35% of the Contracting Effort with its own forces.

2. To confirm — 40% of all labor hours must be DC Resident and this is contractual not
DC First Source? If a contractor proposed higher utilization of DC Resident labor —
where might this be evaluated for increased credit? Response: At a minimum, at
least 40% of total contract hours must be worked by District residents.
Contractor’s workforce utilization plans will be evaluated as part of the
technical proposal evaluation.

3. The project has two phases — 1. Abatement and 2. Raze; what is the total timeframe
for the abatement phase? Response: Contractor shall have 12 weeks to complete
the abatement phase. The total project duration is 24 weeks. Every effort should
be made to complete the utility disconnects during the abatement timeframe.

4. On the Raze — As there are two different buildings would the completion date be 6
weeks from each raze permit? Response: Every effort should be made to obtain
the raze permits at the same time. However, to the extent the raze permits are
issued separately, the 12 week duration will be measured per building.

5. To verify — what is the total time frame for razing the building and backfilling the
site? Currently it is 6 weeks? Response: Please see revised timeline on Addendum
No. 1 (12 weeks).

6. Are there any as-builds for the buildings? Response: All currently available data
has been provided.

7. Avre there any existing utility drawings? Response: All currently available data has
been provided.

8. Avre there any topographic data for the buildings? Response: All currently available
data has been provided.

0. Can the bonding requirements be reduced to $3 Million as this project is limited to

CSBE? Response: No. The bonding requirements are as stated in the RFP.



10.

11.

12.

13.

14.

15.

16.

17.
18.

19.

20.

21.

Is there a master schedule that the building must be turned into parking space by so
other methods of demolition can be evaluated? Response: No such schedule
currently exists. Bids should be submitted based on the schedule requirements
set forth in Addendum #1 as supplemented by this Addendum.

Demo permit - Electric - As this facility has a substation and appears to have private
utilities — to disconnect the building is this thru PEPCO or others? Response: This
issued will be resolved post award. To the extent the selected contractor is
required to disconnect, this will be handled as a change order. Offerors should
have (either in-house or through a subcontractor) the capacity to make such
disconnects and describe in their management plan how this activity would be
handled if DGS elects to have the selected Offeror make the disconnects.

Demo permit — DC Water (Water/Sewer) - As this facility appears to have private
utilities — to disconnect the building for water and sewer do you have to get approval
from DC Water or thru the facility// are the pipes at the disconnect private or public
utilities? Response: See answer to Question #11.

Demo permit - Verizon - As this facility appears to have private utilities — to
disconnect the building for telecom will Verizon remove or does the contractor have
to remove and is so back to where? Response: See answer to Question #11.

Demo permit - Gas - As this facility appears to have private utilities — to disconnect
the building for telecom will VVerizon remove or does the contractor have to remove
and is so back to where? Response: See answer to Question #11.

Demo permit — Historic - As this facility appears to be built in 1936 according to the
engraved stone on the building— will a HABS survey be required to be performed by
the contractor or has it already been performed and approved by the
SHPO/HPRB/Fine Arts or Historic Preservation Office? Response: The demolition
has already been approved by those bodies.

What asphalt driveways on the site get removed? Is there any restoration work?
Response: The driveways do not need to be removed.

Is implosion demolition allowed? Response: No.

Are there any structural drawings on these buildings, any soil studies on the
surrounding soils? Response: This information is not available.

Site Fencing: Will new temp site fencing be required around entire perimeter of both
buildings or just the NE side allowing the GC to tie into and utilize existing fencing
on the property? If only partial temp fencing is required please provide the limits of
that fencing and locations where tie in can occur. Response: A construction fence
will be required around the entire site. Offerors should note that portions of the
eastern edge of the building are connected to the Hospital’s fence. A temporary
fence will be required along the parking lot edge in order to maintain a
continuous security perimeter for the Hospital. It is likely that minor
adjustments will need to be made to the parking lot in order to accommodate
this fence. Offerors should include an allowance of $100,000 for such work. The
selected contractor will be required to work with DGS and the hospital to
develop an acceptable plan. This work should occur during the abatement
phase.

Site Fencing: Will any permanent fencing be required after demolition and backfill; if
so, please provide the limits of said fencing. Response: No.

Site Security: Will GC provided construction site security be required or can we
secure all entrances/exits at the end of the work day and area will be continued to be
patrolled by existing security forces? Response: The demolition contractor will be




required to maintain site security. A temporary construction fence will be
required. Building doors should be locked at the end of the day.

22. Blasting: Please confirm blasting will be permitted for building demo. Response:
Please see response to Question #17.

23. Work Hours: Are there any restrictions or limits on work hours due to proximity of
active hospital? Response: Offerors should assume normal working hours (i.e. 7
am to 7 pm) for work in the District of Columbia.

24, Parking: Please confirm parking will be available for subcontractors and there will be
laydown areas for equipment. Response: Reasonable parking and laydown areas
will be made available.

25.  Site Plan: Please provide site plan indicating allowable haul routes and construction
access zones. Response: This information is not available.

Item #2

Hazmat Unit Rates: Please find attached an attachment to the Offer Letter for bidding of unit
rates for additional hazardous materials abatement beyond those quantities identified in the
Hazardous Materials Reports. A live excel copy can be downloaded at
https://leftwichlaw.box.com/s/yfzsOkgt29qwlcyupz9h3miwb6r91ipl.

Item #3

Third Party Testing/Inspection: The Department will handle third party testing and inspection,
however, the selected demolition contractor will be required to coordinate with the Department’s
separate contractor.

ltem #4

Pollution Liability Insurance: The prime contractor will be required to carry this insurance, as
will be explained in the form of contract to be issued by subsequent addendum.

Item #5

Davis-Bacon Wage Rates: The Davis-Bacon wage determinations are issued by the Department
of Labor (“DOL”). Any questions about the labor categories should be directed to the DOL.
Contractor will be required to comply with the Davis Bacon Act.

ltem #6

The bid date is hereby changed. Proposals are due by September 18, 2015 at 2:00 pm EDT.
Proposals that are hand-delivered should be delivered to the attention of: Alicia Norris, Contract
Specialist, at Frank D. Reeves Center, 2000 14. Street, NW, 8" floor, Washington, DC
200009.

- End of Addendum No. 3 -


https://leftwichlaw.box.com/s/yfzs0kgt29qwlcyupz9h3miwb6r91lp1

UNIT RATES FOR ABATEMENT SERVICES AT ST. ELIZABETHS

UNIT OF PRICE PER
ITEM MEASURE UNIT
fluorescent light tubes per tube




UNIT RATES FOR ABATEMENT SERVICES AT ST. ELIZABETHS

Item UNIT OF MEASURE PRICE PER UNIT
12"x12" Green with White Streaks Floor Tile SF

9"x9" Floor Tile with Brown, White, and Red Streaks SF

9"x9" White with Green Streaks Floor Tile and associated Black Mastic SF
9”x9” Dark Brown Floor Tile with Tan Streaks SF
9”x9” Green Floor Tile with Dark Green and White Streaks SF

Beige Exterior Vent Caulk 2'x3' Vent Vent
Beige Exterior Vent Caulk 3'x4.5' Vent Vent
Beige Exterior Window Frame Caulk 3.5'x6' Windows Window
Beige Exterior/Interior Window Frame Caulk 5'x4' Windows Window
Black Mastic associated with 12"x12" Light Gray Mottled Floor Tile SF

Black Mastic associated with 12"x12" Tan Mottled Floor Tile SF

Black Mastic associated with 12”x12” Beige Floor Tile with White Streaks and 12”12” Tan Floor

Tile with Brown Streaks and associated Black Mastic SF

Black Roofing Material SF

Black Sealant at Wall and Floor Edge LF

Black Sealant on Walls and Ceilings SF

Black Tar Vapor Barrier at the Base of the Wall LF

Black Tar Wrap associated with Fiberglass Insulation LF
Black/Yellow Mastic Associated with 12"x12" Light Tan Mottled Floor Tile SF
Brown Pin Mastic associated with Fiberglass Duct Insulation SF
Brown Residual Glue Dots on Plaster Walls SF
Brown Wall Sealant on the Interior of the AHU LF
Cementitious Fittings Each
Dark Brown Sealant at Base on Interior of AHU LF

Dark Gray Exterior Door Frame Caulk Door
Dark Gray Exterior Vent Caulk 9'x10' Vent Vent
Dark Gray Exterior Vent Caulk 7'x14' Vent Vent
Fluorescent Light Tube 4' Tube
Fluorescent Light Tube 2' Tube
Fluorescent Light Tube 2' U-Tube Each
Gray AHU Breaching SF

Gray Cementitious Fitting with Black Rocks Each
Gray Cementitious Seam Insulation on 4" Fiberglass Pipe Insulation LF

Gray Cementitious Square Duct Insulation associated with Fiberglass Duct Insulation SF

Gray Door Frame Caulk Window
Gray Expansion Tank Breaching SF

Gray Exterior Front Entrance Window Frame Caulk 11'x40' Window Window
Gray Exterior Vent Caulk 2'x2' Vent Vent
Gray Exterior Vent Caulk 2'x3' Vent Vent
Gray Exterior Vent Caulk 2'x5' Vent Vent
Gray Water Tank Breaching SF

Gray Window Frame Caulk Window
Gray Window Glazing 5'x4' Windows Window
Gray/Brown Corrugated Pipe Insulation and associated Black Vapor Barrier LF
Gray/Tan Expansion Joint Material LF
Gray/White Tank Breaching SF

Light Ballast Non-PCB Each
Light Ballast PCB Each
Light Tan Exterior Door Frame Caulk Door
Maroon Sealant associated with the AHU SF
Maroon Sealant on Metal Ductwork LF
Off-White Cementitious Material on Unwrapped Fiberglass Duct Insulation LF
Off-White Seam Sealant on Fiberglass Duct Insulation LF

Pin Mastic on Fiberglass Duct Insulation SF

Tan 1/4 Inch Corrugated Pipe Insulation LF

Tan Caulk Between Brick Wall and Window Wall LF

Tan Exterior Door Frame Caulk Door
Tan Exterior Screen Window Frame Caulk 8'x25' Windows Window
Tan Exterior Screen Window Frame Caulk 8'x8' Windows Window
Tan Exterior Window Frame Caulk 2'x4' Windows Window
Tan Exterior Window Frame Caulk 3.5'x5' Windows Window
Tan Exterior Window Frame Caulk 3'x3' Windows Window
Tan Flashing Caulk on Wall Edge LF

Tan Seam Sealant on Fiberglass Duct Insulation LF
White Canvas Elbow Wrap associated with Fiberglass Pipe Insulation Each
White Cementitious Fitting with Black Rocks Each
White Cementitious Pipe Insulation LF
White HVAC Duct Breaching over Fiberglass Insulation SF
White HVAC Circular Duct Breaching over Fiberglass Insulation Each
White Interior Screen Window Frame Caulk 8'x25' Window Window
White Interior Screen Window Frame Caulk 8'x8' Window Window
White Joint Compound SF
White Mastic associated with the Styrofoam Ceiling SF
White Pipe Saddleblock Insulation Each
White Pipe Wrap on Copper Piping LF
White Residual Bathroom Cabinet Floor Caulk LF
White Woven Vibration Dampener SF
White/Off-White Sealant on Fiberglass Pipe Insulation SF




UNIT RATES FOR ABATEMENT SERVICES AT ST. ELIZABETHS

UNIT OF PRICE PER

ITEM MEASURE UNIT
brick wall SF
ceramic tile baseboard SF
ceramic tile column SF
ceramic tile wall SF
concrete ceiling SF
metal air handling unit Each
metal bathroom stall Each
metal door Each
metal door frame Each
metal door hinge Each
metal door lintel LF
metal exterior ceiling SF
metal exterior corner guard Each
metal exterior gate Each
metal exterior gate frame Each
metal exterior railing Each
metal exterior vent Each
metal garage door lintel LF
metal hatch Each
metal hatch frame Each
metal ladder Each
metal loading dock bumper Each
metal pipe LF
metal radiator Each
metal rail LF
metal stair rail LF
metal stair stringer LF
metal stair tread Each
metal support beam LF
metal support post Each
metal vent Each
metal wall frame Each
metal wall hatch Each
metal water spigot Each
metal window frame Each
metal window lintel LF
plaster ceiling SF
plastic baseboard LF
wood door Each
wood exterior window frame Each
wood exterior window sash Each




UNIT RATES FOR ABATEMENT SERVICES AT ST. ELIZABETHS

UNIT OF PRICE PER
ITEM MEASURE UNIT
fluorescent light ballasts Each
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